

Agreement Date: _____

CONTRACT REFERENCE · 2026

Educational Platform Development

for Dr. Tahir Elshazli

This agreement governs the complete design and development of an educational web platform for Dr. Tahir Elshazli at Tahirelshazli.com. The platform integrates a professional public website with a scalable Learning Management System (LMS) tailored for IGCSE and IELTS students — built with enterprise-level security and the capacity to support thousands of concurrent learners.

ESTIMATED DELIVERY 40 Calendar Days	WARRANTY PERIOD 30 Days Post-Launch	CLIENT Dr. Tahir Elshazli
PLATFORM DOMAIN Tahirelshazli.com	DEVELOPER Ali Esam	

Technology Stack

CORE PLATFORM COMPONENTS

Component	Technology	Purpose
FRONTEND	Next.js React + TypeScript	User interface for students, teachers, and administrators
BACKEND	NestJS Node.js + TypeScript	Business logic, authentication, and API services
DATABASE	PostgreSQL	Stores users, courses, payments, progress, and quizzes

Hosting & Infrastructure

STORAGE, DELIVERY & SECURITY

Component	Technology	Purpose
VIDEO HOSTING	Bunny Stream	Secure video hosting and adaptive streaming for course content
FILE STORAGE	Cloudflare R2	Stores PDFs, images, assignments, and certificates
HOSTING	Hostinger VPS	Runs the frontend, backend, and optionally the database
SECURITY & CDN	Cloudflare	SSL, DNS, CDN, DDoS protection, WAF, and caching

INFRASTRUCTURE NOTES

SCALABILITY

The architecture is designed to scale horizontally. The VPS can be upgraded or migrated to a cloud provider (e.g., AWS, DigitalOcean) as student numbers grow without requiring code changes.

SECURITY LAYERS

Traffic is protected end-to-end via Cloudflare's WAF and DDoS mitigation. All video content is served through signed URLs via Bunny Stream, preventing unauthorized access to course material.

CLIENT RESPONSIBILITIES

Unless otherwise agreed, the Client is responsible for all third-party service subscriptions and fees: Hostinger VPS, Bunny Stream, Cloudflare R2, and any domain or SSL costs not covered by the free tier.

DEPLOYMENT

The application is containerized and deployed on the Hostinger VPS. CI/CD configuration is included in the final deliverables to allow the Client to redeploy updates after handover.

Platform User Interfaces


SIMPLIFIED WIREFRAME OVERVIEW FOR ALL 5 USER ROLES



FULL USER STORIES & FLOW DIAGRAMS

figma.com/board/R17sOASEJqQ7iQC2LeyFFK/Tahirelshazli.com---User-Stories

● VISITOR




Public access · No login required

● STUDENT



Courses · Assignments · Quizzes · Grades · Progress

● TEACHING ASSISTANT




Course support · Grade assignments · Student progress

● TEACHER — MAIN ACCOUNT



Full admin · Courses · Users · Reports · Settings

● PARENT



Monitor student progress · View grades · Manage payments

Project Summary

FULL SCOPE OVERVIEW

This agreement governs the complete design and development of an educational web platform for Dr. Tahir Elshazli. The platform includes a responsive public website, a student portal, an administrator dashboard, and a full Learning Management System. The architecture is built for scalability to support thousands of active students and future feature expansion.

COMPLETE DELIVERABLES

✓ Public Website	✓ Student Portal	✓ Admin Dashboard
✓ Course Management	✓ Assignment System	✓ Quiz & Assessment
✓ Content Management	✓ Reports & Analytics	✓ Security Implementation
✓ Deployment & Testing	✓ Source Code & Docs	

PHASE ONE

UI/UX & Core Platform

- Homepage & Marketing Pages
- About, Courses, Contact Pages
- Student Authentication System
- Student Dashboard & Course Pages
- Administrator Dashboard
- Database Architecture & Setup
- Fully Responsive Design

INTERACTIVE TESTING BUILD

PHASE TWO

LMS Completion & Launch

- Assignment & Submission System
- Quiz & Assessment Engine
- Reports & Analytics Module
- Content Management System
- Notification System
- Security Hardening & Testing
- Deployment & Optimization

PRODUCTION-READY WEBSITE

Estimated Timeline

40 CALENDAR DAYS — SUBJECT TO TIMELY CLIENT FEEDBACK AND CONTENT DELIVERY

WEEK 1	Planning & Architecture · Database Design · UI Wireframes & Prototyping · Authentication System
WEEK 2	Public Website Build · Student Dashboard · Administrator Dashboard
WEEK 3	Course Management System · Assignment Module · Quiz & Assessment Engine
WEEK 4	Reports & Analytics · Content Management System
WEEK 5+	Quality Assurance & Testing · Bug Fixes · Deployment · Performance Optimization

PROJECT DELAY CLAUSE

The estimated delivery timeline assumes that all required content, approvals, branding assets, and feedback are provided by the Client in a timely manner.

Client-Caused Delays: If delays are caused by the Client — including failure to supply content, assets, access credentials, or timely approvals — the project timeline will be extended by the equivalent duration.

The Developer may extend project delivery by up to **thirty (30) calendar days without penalty** in the event of any of the following:

- Unforeseen technical challenges
- Third-party service or API delays
- Force majeure events
- Scope clarifications requested by the Client

Weekly Progress Reports: The Developer agrees to provide a written weekly progress report outlining: completed work, current milestone status, next week's objectives, and any blockers requiring Client input.

MILESTONE ACCEPTANCE

If no revision request is received within **seven (7) business days** of a milestone being delivered, that milestone is deemed accepted. Work on the subsequent phase proceeds immediately upon acceptance.

Scope Changes & Additional Work

The scope of this agreement is strictly limited to the deliverables defined herein. Any feature, module, or functionality not explicitly listed shall be considered additional work and is not covered by the agreed budget.

New scope requests require all of the following before work commences:

- Written approval from both parties
- A revised quotation specifying the additional cost
- A revised delivery timeline

CLIENT RESPONSIBILITIES

Content Delivery

The Client is responsible for supplying all text content, branding assets, course materials, videos, images, and third-party credentials required for integration. Content creation is not included unless explicitly stated.

Response Time

The Client shall provide feedback, approvals, or requested materials within **five (5) business days**. Delays beyond this period extend the project timeline by the equivalent duration.

Hosting, Domain & Third-Party Services

Unless explicitly included in this agreement, the following are the Client's responsibility: domain registration, web hosting fees, premium plugins, SMS gateway services, video hosting, payment gateway merchant fees, and other third-party service costs.

Intellectual Property

OWNERSHIP & RIGHTS TRANSFER

Upon project completion, ownership of the following assets — insofar as they were custom-developed exclusively for this project — shall transfer entirely to the Client:

- Custom frontend interface and visual design
- Custom backend application logic and APIs
- Database schema and structure
- Project-specific configuration files and assets

Developer Retained Rights: The Developer retains full ownership of all reusable frameworks, open-source libraries, development utilities, proprietary methodologies, and general-purpose tools used during development. These do not transfer to the Client.

SOURCE CODE & CONFIDENTIALITY

Upon project completion, the Client shall receive: **Complete Source Code · Database Structure · Deployment Files · Technical Documentation.**

Both parties agree to hold all confidential business information exchanged during this project in strict confidence. This obligation survives the termination or completion of this agreement.

Warranty — 30-Day Post-Deployment Coverage

The Developer provides a **30-day warranty** from the date of production deployment. Bugs or defects directly attributable to the delivered functionality are resolved at no additional cost. This warranty excludes: new feature requests, third-party service outages, hosting issues not managed by the Developer, and changes made by the Client or any third party.

Maintenance & Support — Optional, billed every 6 months

- ✓ Security Updates & Monitoring
- ✓ Bug Fixes & Issue Resolution
- ✓ Performance Optimization
- ✓ Backup Verification & Recovery
- ✓ Server & Database Health Checks
- ✓ Framework & Dependency Updates
- ✓ Minor Content & Config Assistance
- ✓ Technical Support (Business Hours)

*New features, redesigns, or major enhancements are **not** included in the maintenance plan and will be quoted separately.*

Additional Clauses

Termination	If the project is canceled after development starts, completed assets are delivered to the Client. Work completed to the cancellation date remains billable and subject to a separate written agreement between both parties.
Portfolio Rights	The Developer may reference this project in their portfolio unless the Client requests confidentiality in writing within 30 days of delivery.
Backups	A final backup is delivered upon launch. Ongoing automated backups are included only if a maintenance plan is active.

AGREEMENT & SIGNATURES

By signing below, both parties confirm they have read, understood, and agreed to all terms in this Software Development Agreement.

CLIENT

Name: Dr. Tahir Elshazli

Signature: _____

Date: _____

DEVELOPER

Name: Ali Esam

Signature: _____

Date: _____